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          CALL ORDER   : 130                                              CONTRACT ID  : R -30332-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                             315.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                    23,591.000        CYS 

  14  205-12108           STORM WATER MANAGEMENT BUDGET                                         27,000.000        DOL 

  15  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,875.000        SYS 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                           16,582.000        SYS 

  18  211-02050           B BORROW                                                               1,602.000        CYS 

  19  211-09264           STRUCTURE BACKFILL, TYPE 1                                               604.000        CYS 

  20  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,549.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              643.000        SYS 

  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        418.000        TON 

  24  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        888.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  698.000        TON 

  26  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                1,414.000        TON 

  27  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,432.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                               10,889.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          10,339.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                10,889.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  32  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                       1.000        TON 

  33  605-06121           CURB, CONCRETE B                                                       1,676.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                               436.000        TON 

  35  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 

  36  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 

  37  615-01469           MONUMENT SECTION CORNER INSTALL                                            1.000        EACH 

  38  615-06490           RIGHT-OF-WAY MARKER                                                       47.000        EACH 

  39  615-06505           MONUMENT, B                                                               10.000        EACH 

  40  616-02320           GEOTEXTILES                                                            2,709.000        SYS 

  41  616-05688           RIPRAP, CLASS 1                                                        1,975.000        TON 

  42  616-06451           RIPRAP, UNIFORM                                                           32.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  44  621-06545           FERTILIZER                                                                 2.000        TON 

  45  621-06553           SEED MIXTURE R                                                           636.000        LBS 

  46  621-06565           MULCHING MATERIAL                                                          6.000        TON 

  47  621-06567           WATER                                                                      6.000        kGAL 

  48  621-06574           SODDING                                                                1,492.000        SYS 

  49  628-09401           FIELD OFFICE, A                                                           20.000        MOS 
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          CALL ORDER   : 130                                              CONTRACT ID  : R -30332-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENT 

 

  50  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  51  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  52  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  53  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      60.000        MOS 

  54  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  55  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  56  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           165.000        LFT 

  57  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           205.000        LFT 

  58  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           934.000        LFT 

  59  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           230.000        LFT 

  60  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            46.000        LFT 

  61  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           280.000        LFT 

  62  715-05172           PIPE, TYPE 3, CIRCULAR, 21 IN.                                            38.000        LFT 

  63  715-09064           VIDEO INSPECTION FOR PIPE                                              1,580.000        LFT 

  64  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          5.000        EACH 

  65  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          6.000        EACH 

  66  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          5.000        EACH 

  67  715-46015           PIPE END SECTION, DIAMETER 21 IN.                                          2.000        EACH 

  68  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          4.000        EACH 

  69  720-45030           INLET, E7                                                                  3.000        EACH 

  70  720-45035           INLET, F7                                                                  2.000        EACH 

  71  720-98174           INLET, B15                                                                 1.000        EACH 

  72  720-98555           INLET, C15                                                                 4.000        EACH 

  73  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  74  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  75  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 

  76  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  77  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-07119           BARRICADE, III-B                                                         132.000        LFT 

  80  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          112.000        LFT 

  81  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          8.000        EACH 

  82  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  83  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       63.000        SFT 

  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,128.000        LFT 

  85  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  86  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        12,392.000        LFT 

  87  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               259.000        LFT 

  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,005.000        LFT 

  89  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               70.000        LFT 

  90  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

  91  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    3.000        EACH 

  92  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               70.000        EACH 

  93  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       82.000        EACH 
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          CALL ORDER   : 140                                              CONTRACT ID  : R -33752-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02278           CURB, CONCRETE, REMOVE                                                   180.000        LFT 

  13  202-02637           PIPE ABANDON AND GROUT FILL                                               62.000        LFT 

  14  202-04435           DELINEATOR POST, REMOVE                                                    8.000        EACH 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-91840           FENCE, CHAIN. LINK, REMOVE                                               132.000        LFT 

  17  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  18  202-94810           CURB TURNOUT, REMOVE                                                       2.000        EACH 

  19  202-96022           CONCRETE FOUNDATION, REMOVE                                                2.000        EACH 

  20  202-96133           PIPE, REMOVE                                                             420.000        LFT 

  21  203-02000           EXCAVATION, COMMON                                                     1,198.000        CYS 

  22  203-02070           BORROW                                                                   260.000        CYS 

  23  205-12108           STORM WATER MANAGEMENT BUDGET                                         18,025.000        DOL 

  24  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  25  206-51220           EXCAVATION, WET                                                           83.000        CYS 

  26  207-09934           SUBGRADE TREATMENT, TYPE IB                                            3,072.000        SYS 

  27  211-02050           B BORROW                                                                 760.000        CYS 

  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                               233.000        CYS 

  29  211-09265           STRUCTURE BACKFILL, TYPE 2                                               592.000        CYS 

  30  211-09268           STRUCTURE BACKFILL, TYPE 5                                               273.000        CYS 

  31  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          420.000        TON 

  32  303-01180           COMPACTED AGGREGATE NO. 53                                               683.000        TON 

  33  306-08036           MILLING, ASPHALT, 2 IN.                                                1,864.000        SYS 

  34  306-08042           MILLING, SCARIFICATION                                                 3,299.000        SYS 

  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  36  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        660.000        TON 

  37  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  870.000        TON 

  38  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           63.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                4,850.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             210.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 4,850.000        LFT 

  42  406-05521           ASPHALT FOR TACK COAT                                                  9,987.000        SYS 

  43  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, MODIFIED                        2.000        EACH 

  44  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                        62.500        LFT 

  45  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  46  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    556.250        LFT 

  48  615-06490           RIGHT-OF-WAY MARKER                                                       24.000        EACH 

  49  615-06505           MONUMENT, B                                                                8.000        EACH 
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          CALL ORDER   : 140                                              CONTRACT ID  : R -33752-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  51  616-02320           GEOTEXTILES                                                              939.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                        668.000        TON 

  53  616-06451           RIPRAP, UNIFORM                                                           79.500        TON 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  55  621-02770           EROSION CONTROL BLANKET                                                   93.000        SYS 

  56  621-06559           MULCHED SEEDING R                                                      3,322.000        SYS 

  57  621-06567           WATER                                                                      2.000        kGAL 

  58  621-06574           SODDING                                                                  481.000        SYS 

  59  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  60  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  61  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  62  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  63  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  64  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN.                                     24.000        MOS 

  65  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  66  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  67  714-11725           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION                        56.000        LFT 

  68  714-11726           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION                        60.000        LFT 

  69  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN.                                          20.000        LFT 

  70  715-06566           PIPE EXTENSION, CIRCULAR, 6 IN.                                           50.000        LFT 

  71  715-08448           PIPE, TYPE 2, DEFORMED, MIN. AREA 10.2 SFT                               204.000        LFT 

  72  715-12106           PIPE EXTENSION, DEFORMED, MIN. AREA 10.2 SFT                              10.000        LFT 

  73  720-95555           MANHOLE, M2                                                                1.000        EACH 

  74  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  75  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,505.000        LFT 

  77  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            142.000        LFT 

  78  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  79  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 

  80  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  81  801-07119           BARRICADE, III-B                                                          84.000        LFT 

  82  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,455.000        LFT 

  83  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         66.000        LFT 

  84  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                         19.000        LFT 

  85  802-05706           SIGN POST, SQUARE TYPE 3 UNREINFORCED ANCHOR BASE                         19.000        LFT 

  86  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          8.000        EACH 

  87  802-07060           SIGN, SHEET, RELOCATE                                                     12.000        EACH 

  88  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       417.000        LFT 

  89  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,780.000        LFT 

  90  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,435.000        LFT 

  91  808-06716           LINE, REMOVE                                                           4,365.000        LFT 

  92  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       57.000        LFT 

  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               21.000        EACH 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       36.000        EACH 
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          CALL ORDER   : 150                                              CONTRACT ID  : R -34205-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-02000           EXCAVATION, COMMON                                                       475.000        CYS 

  11  205-12108           STORM WATER MANAGEMENT BUDGET                                          5,600.000        DOL 

  12  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  13  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,509.000        SYS 

  14  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 4.000        CYS 

  15  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          398.000        TON 

  16  406-05521           ASPHALT FOR TACK COAT                                                    941.000        SYS 

  17  502-11543           PCCP, 4 IN.                                                              115.000        SYS 

  18  604-05528           HMA FOR SIDEWALK                                                         178.000        TON 

  19  604-08086           CURB RAMP, CONCRETE                                                       29.000        SYS 

  20  604-12083           DETECTABLE WARNING SURFACES                                                6.000        SYS 

  21  616-02320           GEOTEXTILES                                                               10.000        SYS 

  22  616-06405           RIPRAP, REVETMENT                                                          5.000        TON 

  23  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  24  621-06545           FERTILIZER                                                                 0.250        TON 

  25  621-06554           SEED MIXTURE U                                                            48.000        LBS 

  26  621-06565           MULCHING MATERIAL                                                          1.000        TON 

  27  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    9.000        EACH 

  28  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  29  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  30  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  31  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            34.000        LFT 

  32  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

  33  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  34  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  35  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          192.000        LFT 

  38  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      183.000        SFT 

  39  802-11364           POST                                                                      88.000        LFT 

  40  805-11799           RECTANGULAR RAPID FLASHING BEACON                                          2.000        EACH 

  41  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      16.000        EACH 

  42  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       160.000        LFT 

  43  808-06609           PAVEMENT MESSAGE MARKING                                                  16.000        EACH 

  44  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -35064-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         135.000        SYS 

  12  202-03875           CONCRETE STEPS, REMOVE                                                     8.000        EACH 

  13  202-52710           SIDEWALK CONCRETE, REMOVE                                                975.000        SYS 

  14  202-91385           INLET, REMOVE                                                              7.000        EACH 

  15  202-96133           PIPE, REMOVE                                                             740.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                     2,604.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                          5,000.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,020.000        SYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                               642.000        CYS 

  21  211-09266           STRUCTURE BACKFILL, TYPE 3                                               233.000        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,786.000        TON 

  23  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                        50.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              170.000        SYS 

  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        273.000        TON 

  26  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  602.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                1,150.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,150.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                 1,150.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  31  601-03667           RAILING ORNAMENTAL                                                       608.000        LFT 

  32  603-02736           FENCE, WOOD, RESET                                                        55.000        LFT 

  33  604-01268           HAND RAIL ALUMINUM                                                       283.000        LFT 

  34  604-06070           SIDEWALK, CONCRETE                                                     1,168.000        SYS 

  35  604-08086           CURB RAMP, CONCRETE                                                      159.000        SYS 

  36  604-12083           DETECTABLE WARNING SURFACES                                               38.900        SYS 

  37  604-44251           STEPS, CONCRETE                                                            6.600        CYS 

  38  605-06120           CURB, CONCRETE                                                           200.000        LFT 

  39  605-06140           CURB AND GUTTER, CONCRETE                                              1,221.000        LFT 

  40  605-96305           CURB AND GUTTER, CONCRETE DEPRESSED                                      392.000        LFT 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                               144.000        TON 

  42  610-08446           PCCP FOR APPROACHES, 6 IN.                                               382.000        SYS 

  43  616-02320           GEOTEXTILES                                                            1,100.000        SYS 

  44  616-06451           RIPRAP, UNIFORM                                                          220.000        TON 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  46  621-06567           WATER                                                                      3.000        kGAL 

  47  621-06570           TOPSOIL                                                                   35.000        CYS 

  48  621-06575           SODDING, NURSERY                                                       1,316.000        SYS 

  49  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
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          CALL ORDER   : 160                                              CONTRACT ID  : R -35064-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  51  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  52  702-51005           CONCRETE, A, SUBSTRUCTURE                                                150.900        CYS 

  53  703-06029           REINFORCING BARS, EPOXY COATED                                        19,230.000        LBS 

  54  711-51035           STRUCTURAL STEEL                                                      26,871.000        LBS 

  55  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           898.000        LFT 

  56  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           262.000        LFT 

  57  715-05408           PIPE, SANITARY SEWER, 8 IN.                                               75.000        LFT 

  58  715-09064           VIDEO INSPECTION FOR PIPE                                              1,160.000        LFT 

  59  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  60  720-45042           INLET, HA5                                                                 6.000        EACH 

  61  720-45410           MANHOLE, C4                                                                8.000        EACH 

  62  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                     11.000        EACH 

  63  720-95422           MANHOLE, J4                                                                3.000        EACH 

  64  720-98174           INLET, B15                                                                12.000        EACH 

  65  720-98555           INLET, C15                                                                 6.000        EACH 

  66  731-03915           ARCHITECTURAL SURFACE TREATMENT                                        2,044.000        SFT 

  67  732-11770           AGGREGATE FOR DRAINAGE FILL                                               51.000        CYS 

  68  732-11810           MODULAR BLOCK WALL                                                       325.800        SFT 

  69  732-11811           MODULAR BLOCK WALL ERECTION                                            1,077.200        SFT 

  70  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             751.400        SFT 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  72  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  73  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  74  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  77  801-07119           BARRICADE, III-B                                                          80.000        LFT 

  78  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          187.000        LFT 

  79  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         19.000        EACH 

  80  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      110.500        SFT 

  81  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                           50.000        LFT 

  82  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             560.000        LFT 

  83  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                          50.000        LFT 

  84  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  85  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            121.000        LFT 

  86  807-90714           PIPE PVC 4 IN                                                             25.000        LFT 

  87  807-91361           PIPE PVC 6 IN                                                             50.000        LFT 

  88  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,828.000        LFT 

  89  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      122.000        LFT 

  90  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                  696.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 8 

 

          CALL ORDER   : 170                                              CONTRACT ID  : R -35067-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02245           TREE 6 IN., REMOVE                                                         2.000        EACH 

  11  201-02250           TREE 10 IN., REMOVE                                                        5.000        EACH 

  12  201-02255           TREE 18 IN., REMOVE                                                        2.000        EACH 

  13  201-02260           TREE 30 IN., REMOVE                                                        1.000        EACH 

  14  201-02265           TREE 48 IN., REMOVE                                                        1.000        EACH 

  15  202-96133           PIPE, REMOVE                                                              62.000        LFT 

  16  203-02000           EXCAVATION, COMMON                                                     5,085.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         27,200.000        DOL 

  18  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              390.000        SYS 

  20  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             855.000        SYS 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                            5,140.000        SYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                               660.000        CYS 

  23  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,585.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              335.000        SYS 

  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        470.000        TON 

  26  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,305.000        TON 

  27  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          900.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                2,385.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,385.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                 2,385.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 

  32  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                          1.000        EACH 

  33  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    471.000        LFT 

  34  605-06120           CURB, CONCRETE                                                            65.000        LFT 

  35  610-07487           HMA FOR APPROACHES, TYPE B                                               115.000        TON 

  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  37  615-06490           RIGHT-OF-WAY MARKER                                                       32.000        EACH 

  38  615-06515           MONUMENT, D                                                                9.000        EACH 

  39  616-02320           GEOTEXTILES                                                               68.000        SYS 

  40  616-06406           RIPRAP, REVETMENT                                                         68.000        SYS 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-02770           EROSION CONTROL BLANKET                                                3,373.000        SYS 

  43  621-06545           FERTILIZER                                                                 1.000        TON 

  44  621-06559           MULCHED SEEDING R                                                      3,360.000        SYS 

  45  621-06567           WATER                                                                     16.000        kGAL 

  46  621-06626           MULCHED SEEDING D                                                        825.000        SYS 

  47  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  48  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           463.000        LFT 

  49  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           160.000        LFT 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -35067-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGHT DISTANCE IMPROVEMENT 

 

  50  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            60.000        LFT 

  51  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           358.000        LFT 

  52  715-09064           VIDEO INSPECTION FOR PIPE                                              1,041.000        LFT 

  53  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          2.000        EACH 

  54  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          5.000        EACH 

  55  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

  56  720-45105           INLET, A2 MODIFIED                                                         3.000        EACH 

  57  720-45410           MANHOLE, C4                                                                2.000        EACH 

  58  720-45510           MANHOLE, C4 MODIFIED                                                       2.000        EACH 

  59  720-90984           MANHOLE, C2                                                                1.000        EACH 

  60  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  61  801-03291           CONSTRUCTION SIGN, D                                                       3.000        EACH 

  62  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

  64  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  65  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  68  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  69  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           60.000        LFT 

  70  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 

  71  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,046.000        LFT 

  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,524.000        LFT 

  73  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               48.000        LFT 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -35080-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       132.000        CYS 

  14  203-02070           BORROW                                                                 1,136.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         14,100.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              270.000        SYS 

  18  211-09264           STRUCTURE BACKFILL, TYPE 1                                                15.000        CYS 

  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                               125.000        CYS 

  20  211-09268           STRUCTURE BACKFILL, TYPE 5                                               318.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           44.000        TON 

  22  303-01180           COMPACTED AGGREGATE NO. 53                                               119.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              993.000        SYS 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        102.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   35.000        TON 

  26  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           42.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  580.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             110.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   580.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  31  610-07487           HMA FOR APPROACHES, TYPE B                                                 8.000        TON 

  32  615-06490           RIGHT-OF-WAY MARKER                                                        9.000        EACH 

  33  616-02320           GEOTEXTILES                                                              314.000        SYS 

  34  616-05688           RIPRAP, CLASS 1                                                          129.000        TON 

  35  616-06405           RIPRAP, REVETMENT                                                        109.000        TON 

  36  616-06451           RIPRAP, UNIFORM                                                           26.000        TON 

  37  621-02770           EROSION CONTROL BLANKET                                                2,300.000        SYS 

  38  621-06559           MULCHED SEEDING R                                                      2,300.000        SYS 

  39  621-08161           PERMANENT TURF REINFORCEMENT MAT                                          33.000        SYS 

  40  621-09867           MULCHED SEEDING                                                           33.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  42  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  43  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  44  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  45  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  47  714-11076           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             66.000        LFT 

  48  714-11087           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             66.000        LFT 

  49  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           134.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 11 

 

          CALL ORDER   : 180                                              CONTRACT ID  : R -35080-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  51  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  52  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 

  53  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  56  801-07119           BARRICADE, III-B                                                         152.000        LFT 

  57  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        75.000        LFT 

  58  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,160.000        LFT 

  59  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        860.000        LFT 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -35082-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  203-02000           EXCAVATION, COMMON                                                       569.000        CYS 

  16  203-02070           BORROW                                                                    89.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         16,400.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,055.000        SYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                               118.000        CYS 

  21  211-09265           STRUCTURE BACKFILL, TYPE 2                                                72.000        CYS 

  22  211-09268           STRUCTURE BACKFILL, TYPE 5                                               979.000        CYS 

  23  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          894.000        TON 

  24  304-07493           WIDENING WITH HMA, TYPE B                                                 27.000        TON 

  25  304-07494           WIDENING WITH HMA, TYPE C                                                110.000        TON 

  26  306-08043           MILLING, TRANSITION                                                    1,083.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         41.000        TON 

  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        173.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   32.000        TON 

  30  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  141.000        TON 

  31  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           39.000        TON 

  32  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           87.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                2,303.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,848.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 2,303.000        LFT 

  36  406-05521           ASPHALT FOR TACK COAT                                                  3,455.000        SYS 

  37  601-02241           GUARDRAIL, REMOVE                                                        761.750        LFT 

  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  39  601-94689           GUARDRAIL, END TREATMENT, OS                                               8.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    262.500        LFT 

  41  615-06490           RIGHT-OF-WAY MARKER                                                       24.000        EACH 

  42  615-06505           MONUMENT, B                                                                6.000        EACH 

  43  616-02320           GEOTEXTILES                                                              384.000        SYS 

  44  616-05688           RIPRAP, CLASS 1                                                          373.000        TON 

  45  616-06405           RIPRAP, REVETMENT                                                         97.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  47  621-06559           MULCHED SEEDING R                                                      1,630.000        SYS 

  48  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  49  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 13 

 

          CALL ORDER   : 190                                              CONTRACT ID  : R -35082-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  51  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  52  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  53  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  54  702-44240           CONCRETE, A, STRUCTURES                                                   17.500        CYS 

  55  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            22.000        EACH 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                           258.000        LBS 

  57  714-11088           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             36.000        LFT 

  58  714-11444           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             48.000        LFT 

  59  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           130.000        LFT 

  60  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  61  720-45035           INLET, F7                                                                  1.000        EACH 

  62  723-10168           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     65.000        LFT 

  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              72.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      77.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                         288.000        LFT 

  68  801-07119           BARRICADE, III-B                                                         264.000        LFT 

  69  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       155.000        LFT 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,020.000        LFT 

  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        190.000        LFT 

  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -35099-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          4.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         4.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  11  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  12  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  13  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-01066           HYDRO DEMOLITION                                                         941.000        SYS 

  16  202-02240           PAVEMENT REMOVAL                                                     243,571.000        SYS 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  23  202-94954           BARRIER WALL, CONCRETE, REMOVE                                        23,024.000        LFT 

  24  202-96133           PIPE, REMOVE                                                          91,490.000        LFT 

  25  203-02000           EXCAVATION, COMMON                                                        69.600        CYS 

  26  203-08607           LINEAR GRADING                                                        19,500.000        LFT 

  27  205-12108           STORM WATER MANAGEMENT BUDGET                                        295,094.000        DOL 

  28  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  29  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,975.000        SYS 

  30  207-09934           SUBGRADE TREATMENT, TYPE IB                                          320,979.000        SYS 

  31  207-09935           SUBGRADE TREATMENT, TYPE IC                                            6,600.000        SYS 

  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                           20.000        CYS 

  33  211-09264           STRUCTURE BACKFILL, TYPE 1                                               108.000        CYS 

  34  211-09268           STRUCTURE BACKFILL, TYPE 5                                             1,206.000        CYS 

  35  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        10.000        EACH 

  36  302-07455           DENSE GRADED SUBBASE                                                     480.600        CYS 

  37  303-01180           COMPACTED AGGREGATE NO. 53                                            21,513.000        TON 

  38  304-07490           HMA PATCHING, TYPE B                                                   2,297.000        TON 

  39  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           38,022.000        SYS 

  40  306-08043           MILLING, TRANSITION                                                    2,807.000        SYS 

  41  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        712.000        TON 

  42  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          2,978.000        TON 

  43  506-06333           PCCP PATCHING, FULL DEPTH                                              1,102.000        SYS 

  44  507-07505           RETROFIT LOAD TRANSFER                                                   360.000        EACH 

  45  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                           10.000        EACH 

  46  601-02241           GUARDRAIL, REMOVE                                                      2,375.000        LFT 

  47  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  48  601-94689           GUARDRAIL, END TREATMENT, OS                                               8.000        EACH 

  49  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  3,013.000        LFT 
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  50  602-01064           CONCRETE BARRIER                                                         630.000        LFT 

  51  602-01064           CONCRETE BARRIER                                                      22,134.000        LFT 

  52  602-06729           BARRIER, DELINEATOR                                                    1,166.000        EACH 

  53  602-91266           CONCRETE MEDIAN BARRIER MODIFIED                                         260.000        LFT 

  54  603-06040           FENCE, FARM FIELD, 47 IN.                                              1,000.000        LFT 

  55  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                            2,453.000        SYS 

  56  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              416.800        SYS 

  57  615-06510           MONUMENT, C                                                                1.000        EACH 

  58  615-06515           MONUMENT, D                                                               27.000        EACH 

  59  615-06535           BENCH MARK POST, RESET                                                     4.000        EACH 

  60  616-02320           GEOTEXTILES                                                            6,207.000        SYS 

  61  616-05688           RIPRAP, CLASS 1                                                          248.000        TON 

  62  616-05689           RIPRAP, CLASS 2                                                           78.000        TON 

  63  616-06405           RIPRAP, REVETMENT                                                      3,400.000        TON 

  64  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  65  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  66  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  67  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  68  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  69  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  70  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  71  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  72  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  73  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  74  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  75  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  76  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  77  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  78  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  79  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  80  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  81  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  82  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  83  621-02770           EROSION CONTROL BLANKET                                                5,294.000        SYS 

  84  621-06545           FERTILIZER                                                                26.000        TON 

  85  621-06553           SEED MIXTURE R                                                        12,874.000        LBS 

  86  621-06565           MULCHING MATERIAL                                                        126.000        TON 

  87  621-06567           WATER                                                                     65.000        kGAL 

  88  621-06570           TOPSOIL                                                                6,530.000        CYS 

  89  621-06574           SODDING                                                               16,162.000        SYS 

  90  628-09403           FIELD OFFICE, C                                                           34.000        MOS 

  91  628-11729           CELLULAR TELEPHONE, TYPE A                                                 4.000        EACH 

  92  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  93  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  94  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                     136.000        MOS 

  95  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  96  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  97  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           180.000        EACH 

  98  703-06029           REINFORCING BARS, EPOXY COATED                                       152,300.000        LBS 
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  99  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               47.000        CYS 

 100  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                   10.000        EACH 

 101  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 102  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 103  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 104  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 106  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 107  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 108  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 109  710-09158           PATCHING CONCRETE STRUCTURES                                             340.000        SFT 

 110  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         2,053.000        LFT 

 111  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         89,060.000        LFT 

 112  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         5,332.000        LFT 

 113  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           217.000        LFT 

 114  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,327.000        LFT 

 115  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           100.000        LFT 

 116  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                            2,615.000        LFT 

 117  715-09064           VIDEO INSPECTION FOR PIPE                                              1,096.000        LFT 

 118  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     12.000        EACH 

 119  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         43.000        EACH 

 120  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         25.000        EACH 

 121  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

 122  718-06528           OUTLET PROTECTOR, 1                                                       76.000        EACH 

 123  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      10,000.000        LFT 

 124  718-52610           AGGREGATE FOR UNDERDRAINS                                              6,151.000        CYS 

 125  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            55,823.000        SYS 

 126  720-07300           INLET, TYPE H WITH SLOTTED DRAIN.                                         33.000        EACH 

 127  720-07302           INLET, TYPE HA WITH SLOTTED DRAIN.                                        16.000        EACH 

 128  720-45041           INLET, H5                                                                 27.000        EACH 

 129  722-51842           BRIDGE DECK OVERLAY                                                      941.000        SYS 

 130  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           10.400        CYS 

 131  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    4,000.000        SFT 

 132  722-60824           SURFACE MILLING                                                          941.000        SYS 

 133  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   687.600        LFT 

 134  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            61.000        LFT 

 135  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 7,680.000        SYS 

 136  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

 137  801-03290           CONSTRUCTION SIGN, C                                                      11.000        EACH 

 138  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

 139  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                    128,967.000        LFT 

 140  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         198,776.000        LFT 

 141  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 

 142  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 

 143  801-06645           CONSTRUCTION SIGN, B                                                      21.000        EACH 

 144  801-06710           FLASHING ARROW SIGN                                                    1,280.000        DAY 

 145  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 146  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        5.000        EACH 

 147  801-07117           TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY                            4.000        EACH 
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 148  801-07118           BARRICADE, III-A                                                          96.000        LFT 

 149  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                     50,719.000        LFT 

 150  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 151  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 152  801-52818           TEMPORARY CROSSOVER, A                                                     2.000        EACH 

 153  802-02475           SIGN, PANEL, RELOCATE                                                      3.000        EACH 

 154  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           50.000        LFT 

 155  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          116.000        LFT 

 156  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         98.000        LFT 

 157  802-07060           SIGN, SHEET, RELOCATE                                                     30.000        EACH 

 158  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              4.000        EACH 

 159  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              677.000        LBS 

 160  804-11920           DELINEATOR POST FLEXIBLE, TYPE I                                       1,161.000        EACH 

 161  808-01329           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WRONG WAY RAMP                    4.000        EACH 

 162  808-06716           LINE, REMOVE                                                          36,921.000        LFT 

 163  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 164  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            57,490.000        LFT 

 165  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           58,904.000        LFT 

 166  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             7,434.000        LFT 

 167  808-10038           TRANSVERSE MARKING, MULTI-COMPONENT,                                     760.000        LFT 

 168  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                            7,252.000        LFT 

 169  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       143,250.000        LFT 

 170  808-75061           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN.                         12,169.000        LFT 

 171  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              161.000        LFT 

 172  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   10.000        EACH 

 173  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              807.000        EACH 

 174  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,093.000        EACH 

 

  SECTION NO. 0002    PAVEMENT REPLACEMENT, HMA 

 

 175  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 176  203-02000           EXCAVATION, COMMON                                                    79,834.000        CYS 

 177  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

 178  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,751.000        TON 

 179  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,738.000        TON 

 180  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                               11,682.000        TON 

 181  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,267.000        TON 

 182  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                               25,332.000        TON 

 183  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       28,250.000        TON 

 184  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                       46,443.000        TON 

 185  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                       16,603.000        TON 

 186  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                            31,502.000        TON 

 187  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                       25,332.000        TON 

 188  401-10258           JOINT ADHESIVE, SURFACE                                              165,991.000        LFT 

 189  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         144,043.000        LFT 

 190  401-11785           LIQUID ASPHALT SEALANT                                               165,991.000        LFT 

 191  406-05520           ASPHALT FOR TACK COAT                                                    208.000        TON 

 192  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                               12,666.000        TON 

 193  415-11527           BASE SEAL                                                                247.000        TON 
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 194  606-07484           MILLED HMA CORRUGATIONS                                              100,227.000        LFT 

 

  SECTION NO. 0003    PAVEMENT REPLACEMENT, PCCP 

 

 195  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 196  203-02000           EXCAVATION, COMMON                                                    60,454.000        CYS 

 197  302-06464           SUBBASE FOR PCCP                                                      64,195.000        CYS 

 198  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,130.000        TON 

 199  401-10258           JOINT ADHESIVE, SURFACE                                               21,948.000        LFT 

 200  401-11785           LIQUID ASPHALT SEALANT                                                21,948.000        LFT 

 201  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 

 202  501-06266           PROFILOGRAPH PCCP                                                     LUMP              LUMP 

 203  501-06323           QC/QA-PCCP, 12 IN.                                                   242,193.000        SYS 

 204  503-05240           D-1 CONTRACTION JOINT                                                119,316.000        LFT 

 205  503-05310           TERMINAL JOINT                                                           768.000        LFT 

 206  606-07484           MILLED HMA CORRUGATIONS                                               13,171.000        LFT 

 207  606-11064           MILLED PCCP CORRUGATIONS                                              87,056.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                       378.000        CYS 

  15  203-02070           BORROW                                                                   681.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         21,351.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     156.000        CYS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              119.000        SYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,716.000        SYS 

  21  211-02050           B BORROW                                                                 156.000        CYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                21.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                               305.000        CYS 

  24  211-09268           STRUCTURE BACKFILL, TYPE 5                                               164.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          270.000        TON 

  26  303-07449           COMPACTED AGGREGATE NO. 73                                                 6.000        TON 

  27  304-07493           WIDENING WITH HMA, TYPE B                                                 54.000        TON 

  28  306-08043           MILLING, TRANSITION                                                    1,450.000        SYS 

  29  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        234.000        TON 

  30  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  157.000        TON 

  31  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          191.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                2,700.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,975.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 2,700.000        LFT 

  35  406-05521           ASPHALT FOR TACK COAT                                                  4,325.000        SYS 

  36  601-02241           GUARDRAIL, REMOVE                                                        157.000        LFT 

  37  601-04150           GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING                                 200.000        LFT 

  38  601-11624           GUARDRAIL, TRANSITION, TGR                                                 8.000        EACH 

  39  601-94689           GUARDRAIL, END TREATMENT, OS                                               7.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    337.500        LFT 

  41  610-07487           HMA FOR APPROACHES, TYPE B                                                34.000        TON 

  42  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  43  615-06505           MONUMENT, B                                                                4.000        EACH 

  44  616-02320           GEOTEXTILES                                                              312.000        SYS 

  45  616-05688           RIPRAP, CLASS 1                                                          118.000        TON 

  46  616-06405           RIPRAP, REVETMENT                                                         96.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  48  621-02770           EROSION CONTROL BLANKET                                                  586.000        SYS 

  49  621-06545           FERTILIZER                                                                 0.100        TON 
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  50  621-06553           SEED MIXTURE R                                                             1.500        LBS 

  51  621-06559           MULCHED SEEDING R                                                      1,989.000        SYS 

  52  621-06565           MULCHING MATERIAL                                                          0.100        TON 

  53  621-06567           WATER                                                                      2.000        kGAL 

  54  621-06574           SODDING                                                                  104.000        SYS 

  55  621-06575           SODDING, NURSERY                                                         275.000        SYS 

  56  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  57  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  58  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  59  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  60  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  61  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  62  703-06029           REINFORCING BARS, EPOXY COATED                                         1,146.000        LBS 

  63  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  228.000        EACH 

  64  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               18.800        CYS 

  65  706-98990           RAILING, STEEL THRIE BEAM                                                 62.500        LFT 

  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  68  714-11097           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             35.500        LFT 

  69  714-11561           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS,                      34.000        LFT 

  70  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            76.000        LFT 

  71  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

  72  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 

  75  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  77  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  78  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  79  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,800.000        LFT 

  80  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,800.000        LFT 

  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 

  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -35140-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         0.500        DOL 

   3  109-08360           CONTRACT LIENS                                                             0.500        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   0.500        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     0.500        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      0.500        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                0.500        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       4,327.000        SYS 

  14  202-02859           GRATED BOX END SECTION, REMOVE                                             2.000        EACH 

  15  202-74035           SIGN, REMOVE                                                               7.000        EACH 

  16  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                   5.000        EACH 

  17  202-96133           PIPE, REMOVE                                                              51.000        LFT 

  18  203-02000           EXCAVATION, COMMON                                                       760.000        CYS 

  19  203-02070           BORROW                                                                 1,275.000        CYS 

  20  205-12108           STORM WATER MANAGEMENT BUDGET                                         37,297.000        DOL 

  21  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  22  207-09934           SUBGRADE TREATMENT, TYPE IB                                            3,577.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,792.000        SYS 

  24  211-02050           B BORROW                                                                   5.000        CYS 

  25  211-09265           STRUCTURE BACKFILL, TYPE 2                                                30.000        CYS 

  26  211-09268           STRUCTURE BACKFILL, TYPE 5                                                30.000        CYS 

  27  302-06464           SUBBASE FOR PCCP                                                          65.000        CYS 

  28  303-01180           COMPACTED AGGREGATE NO. 53                                             1,519.000        TON 

  29  304-07783           HMA PATCHING, TYPE D                                                   1,631.000        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          483,609.000        SYS 

  31  306-08038           MILLING, ASPHALT, 4 IN.                                                5,750.000        SYS 

  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  33  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        685.000        TON 

  34  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     15,722.000        TON 

  35  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,575.000        TON 

  36  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   75.000        TON 

  37  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  982.000        TON 

  38  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  277.000        TON 

  39  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  167.000        TON 

  40  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                          988.000        TON 

  41  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                          555.000        TON 

  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          617.000        TON 

  43  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                               325.000        TON 

  44  401-10258           JOINT ADHESIVE, SURFACE                                              289,010.000        LFT 

  45  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,381.000        LFT 

  46  401-11785           LIQUID ASPHALT SEALANT                                               289,010.000        LFT 

  47  406-05520           ASPHALT FOR TACK COAT                                                    129.000        TON 

  48  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                               21,712.000        TON 

  49  415-11527           BASE SEAL                                                                  3.000        TON 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -35140-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  503-05310           TERMINAL JOINT                                                           256.000        LFT 

  51  506-06333           PCCP PATCHING, FULL DEPTH                                                319.000        SYS 

  52  606-07484           MILLED HMA CORRUGATIONS                                              145,378.000        LFT 

  53  616-02320           GEOTEXTILES                                                              197.000        SYS 

  54  616-06405           RIPRAP, REVETMENT                                                         38.000        TON 

  55  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  56  621-06560           MULCHED SEEDING U                                                      4,510.000        SYS 

  57  621-06570           TOPSOIL                                                                  205.000        CYS 

  58  621-06626           MULCHED SEEDING D                                                        256.000        SYS 

  59  622-98200           SIGN, DO NOT DISTURB                                                       9.000        EACH 

  60  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  61  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  62  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  63  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  64  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     36.000        MOS 

  65  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  66  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            680.000        LFT 

  67  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            55.000        LFT 

  68  715-05239           PIPE, TYPE 1, DEFORMED, MIN. AREA 7.4 SFT                                 66.000        LFT 

  69  715-08455           SAFETY METAL END SECTION, 4:1, MIN AREA 7.4 SFT                            2.000        EACH 

  70  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 

  71  718-52610           AGGREGATE FOR UNDERDRAINS                                                 65.000        CYS 

  72  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               466.000        SYS 

  73  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  74  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  75  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         337,777.000        LFT 

  77  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                160.000        LFT 

  78  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  79  801-06640           CONSTRUCTION SIGN, A                                                      87.000        EACH 

  80  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  81  801-06710           FLASHING ARROW SIGN                                                    1,800.000        DAY 

  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  83  801-07118           BARRICADE, III-A                                                         372.000        LFT 

  84  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              310.000        LFT 

  85  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           8.000        EACH 

  86  801-11845           AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS                          8.000        EACH 

  87  801-92448           CONSTRUCTION SIGNS MOBILE                                                250.000        DAY 

  88  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           52.000        LFT 

  89  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           92.000        LFT 

  90  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        6.000        SFT 

  91  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      116.000        SFT 

  92  804-06770           DELINEATOR POST                                                            4.000        EACH 

  93  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        1.000        EACH 

  94  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   2.000        EACH 

  95  805-01842           HANDHOLE SIGNAL TYPE 1                                                     2.000        EACH 

  96  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  97  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

  98  805-09451           SIGNAL POLE, PEDESTAL, 15 FT                                               1.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -35140-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  99  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

 100  805-09846           RECEIVER PROCESSOR                                                         3.000        EACH 

 101  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            11.000        EACH 

 102  805-10108           WIRELESS REPEATER                                                          2.000        EACH 

 103  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 

 104  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                          150.000        LFT 

 105  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     5.000        EACH 

 106  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 

 107  805-78420           DISCONNECT HANGER                                                          1.000        EACH 

 108  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 109  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   136.000        LFT 

 110  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  194.000        LFT 

 111  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 112  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             2.000        EACH 

 113  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             32,305.000        LFT 

 114  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              85,257.000        LFT 

 115  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,085.000        LFT 

 116  808-06716           LINE, REMOVE                                                         110,115.000        LFT 

 117  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 118  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            4,340.000        LFT 

 119  808-10032           LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN.                              184.000        LFT 

 120  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             8,806.000        LFT 

 121  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            8,806.000        LFT 

 122  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                              1,064.000        LFT 

 123  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       226,841.000        LFT 

 124  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             80,406.000        LFT 

 125  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      943.000        LFT 

 126  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              134.000        LFT 

 127  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 

 128  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,005.000        EACH 

 129  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,005.000        EACH 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -35293-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          4.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                     3,960.000        CYS 

  15  203-02070           BORROW                                                                   640.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         51,380.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                           25,328.000        SYS 

  19  211-02050           B BORROW                                                                 100.000        CYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                               158.000        CYS 

  21  211-09268           STRUCTURE BACKFILL, TYPE 5                                               560.000        CYS 

  22  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           1.000        CYS 

  23  214-11796           GEOGRID, TYPE IB                                                      18,121.000        SYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        5,902.000        TON 

  25  304-07490           HMA PATCHING, TYPE B                                                   1,000.000        TON 

  26  304-07493           WIDENING WITH HMA, TYPE B                                              2,447.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           32,148.000        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,591.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  797.000        TON 

  30  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,086.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                               28,171.000        LFT 

  32  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            2,970.000        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 

  34  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               3.000        EACH 

  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                 56.000        EACH 

  36  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   3.000        EACH 

  37  601-94689           GUARDRAIL, END TREATMENT, OS                                               5.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    119.000        LFT 

  39  610-07487           HMA FOR APPROACHES, TYPE B                                               536.000        TON 

  40  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                            11.000        EACH 

  41  611-08233           MAILBOX ASSEMBLY, DOUBLE RESET                                             2.000        EACH 

  42  615-06500           MONUMENT, A                                                               24.000        EACH 

  43  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 

  44  616-02320           GEOTEXTILES                                                            1,027.000        SYS 

  45  616-05688           RIPRAP, CLASS 1                                                          470.000        TON 

  46  616-06405           RIPRAP, REVETMENT                                                         44.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  48  621-06545           FERTILIZER                                                                 1.000        TON 

  49  621-06553           SEED MIXTURE R                                                           489.000        LBS 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -35293-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  621-06565           MULCHING MATERIAL                                                          5.000        TON 

  51  628-09401           FIELD OFFICE, A                                                           18.000        MOS 

  52  714-11181           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             42.000        LFT 

  53  715-04926           VALVE                                                                      2.000        EACH 

  54  715-04987           CONNECTION                                                                 2.000        EACH 

  55  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           100.000        LFT 

  56  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN.                                            500.000        LFT 

  57  715-05116           PIPE, TYPE 1, CIRCULAR, 8 IN.                                            100.000        LFT 

  58  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           244.000        LFT 

  59  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            82.000        LFT 

  60  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            36.000        LFT 

  61  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           100.000        LFT 

  62  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                           100.000        LFT 

  63  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                           429.000        LFT 

  64  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    66.000        TON 

  65  715-09936           PIPE, TYPE 1, CIRCULAR, 10 IN.                                           100.000        LFT 

  66  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         30.000        EACH 

  67  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

  68  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  69  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          2.000        EACH 

  70  715-98961           FORCE MAIN                                                                12.000        LFT 

  71  716-11447           PIPE INSTALLATION, TRENCHLESS, 4 IN.                                     170.000        LFT 

  72  723-12112           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     46.000        LFT 

  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  75  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  76  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  78  801-07119           BARRICADE, III-B                                                         176.000        LFT 

  79  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          421.000        LFT 

  80  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      172.000        SFT 

  81  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               16.000        SFT 

  82  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              28,957.000        LFT 

  83  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  84  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        47,432.000        LFT 

  85  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,675.000        LFT 

  86  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             16,800.000        LFT 

  87  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              122.000        LFT 

  88  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -36029-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02272           PAVED SIDE DITCH, REMOVE                                                  36.000        LFT 

  12  202-02273           CENTER CURB, CONCRETE, REMOVE                                              5.000        SYS 

  13  202-02279           CURB AND GUTTER, REMOVE                                                1,992.000        LFT 

  14  202-91385           INLET, REMOVE                                                              8.000        EACH 

  15  202-93047           MANHOLE, REMOVE                                                            4.000        EACH 

  16  202-93615           CONCRETE, REMOVE                                                           3.000        SYS 

  17  202-94810           CURB TURNOUT, REMOVE                                                       1.000        EACH 

  18  202-96133           PIPE, REMOVE                                                           2,054.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                     5,824.000        CYS 

  20  203-02070           BORROW                                                                 1,322.000        CYS 

  21  205-12108           STORM WATER MANAGEMENT BUDGET                                         18,155.000        DOL 

  22  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                              681.000        SYS 

  24  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,218.000        SYS 

  25  207-09934           SUBGRADE TREATMENT, TYPE IB                                           17,444.000        SYS 

  26  211-02050           B BORROW                                                               1,200.000        CYS 

  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                             4,232.000        CYS 

  28  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          10.000        CYS 

  29  215-11477           CHEMICAL STABILIZATION                                                   100.000        TON 

  30  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,835.000        TON 

  31  401-07352           QC/QA-HMA, 3, 76, SURFACE, 12.5 mm                                     1,694.000        TON 

  32  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,115.000        TON 

  33  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,957.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                6,539.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,539.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 6,539.000        LFT 

  37  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  38  502-11543           PCCP, 4 IN.                                                              101.000        SYS 

  39  502-11564           PCCP, 7 IN.                                                              208.000        SYS 

  40  503-05240           D-1 CONTRACTION JOINT                                                    140.000        LFT 

  41  604-05528           HMA FOR SIDEWALK                                                         229.000        TON 

  42  604-06070           SIDEWALK, CONCRETE                                                       876.000        SYS 

  43  604-08086           CURB RAMP, CONCRETE                                                      268.000        SYS 

  44  604-95344           HAND RAIL, PEDESTRIAN                                                    230.000        LFT 

  45  605-02493           CURB, ISLAND CONCRETE                                                      5.000        SYS 

  46  605-06120           CURB, CONCRETE                                                         1,661.000        LFT 

  47  605-06140           CURB AND GUTTER, CONCRETE                                              3,719.000        LFT 

  48  605-06255           CENTER CURB, D CONCRETE                                                   19.000        SYS 

  49  605-97937           CURB AND GUTTER, ROLL CURB                                               293.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  50  610-07487           HMA FOR APPROACHES, TYPE B                                               106.000        TON 

  51  610-08446           PCCP FOR APPROACHES, 6 IN.                                               300.000        SYS 

  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   7.000        EACH 

  53  615-06505           MONUMENT, B                                                               15.000        EACH 

  54  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 

  55  616-02320           GEOTEXTILES                                                               22.300        SYS 

  56  616-06405           RIPRAP, REVETMENT                                                         16.700        TON 

  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  58  621-06545           FERTILIZER                                                                 0.200        TON 

  59  621-06554           SEED MIXTURE U                                                            67.000        LBS 

  60  621-06565           MULCHING MATERIAL                                                          0.900        TON 

  61  621-06567           WATER                                                                     15.000        kGAL 

  62  621-06575           SODDING, NURSERY                                                       3,653.000        SYS 

  63  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  64  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  65  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  66  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           374.000        LFT 

  67  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          3,009.000        LFT 

  68  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            15.000        LFT 

  69  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           748.000        LFT 

  70  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           456.000        LFT 

  71  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           621.000        LFT 

  72  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           383.000        LFT 

  73  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           362.000        LFT 

  74  715-05162           PIPE, TYPE 2, CIRCULAR, 54 IN.                                           705.000        LFT 

  75  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   118.000        TON 

  76  715-09064           VIDEO INSPECTION FOR PIPE                                              3,649.000        LFT 

  77  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          6.000        EACH 

  78  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  79  718-52610           AGGREGATE FOR UNDERDRAINS                                                271.000        CYS 

  80  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,742.000        SYS 

  81  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  82  720-45030           INLET, E7                                                                  7.000        EACH 

  83  720-45035           INLET, F7                                                                  1.000        EACH 

  84  720-45410           MANHOLE, C4                                                                1.000        EACH 

  85  720-90129           MANHOLE, J2                                                                1.000        EACH 

  86  720-92025           MANHOLE, D2                                                                1.000        EACH 

  87  720-93501           MANHOLE, L4                                                                6.000        EACH 

  88  720-95422           MANHOLE, J4                                                               10.000        EACH 

  89  720-98006           MANHOLE, J8                                                                1.000        EACH 

  90  720-98174           INLET, B15                                                                17.000        EACH 

  91  720-98555           INLET, C15                                                                 9.000        EACH 

  92  720-98869           MANHOLE, L4 MODIFIED                                                       2.000        EACH 

  93  732-11770           AGGREGATE FOR DRAINAGE FILL                                               60.000        CYS 

  94  732-11810           MODULAR BLOCK WALL                                                       954.000        SFT 

  95  732-11811           MODULAR BLOCK WALL ERECTION                                              954.000        SFT 

  96  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

  98  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          27,324.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  99  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 10.000        LFT 

 100  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

 101  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

 102  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

 103  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 104  801-07119           BARRICADE, III-B                                                         202.000        LFT 

 105  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

 106  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          285.000        LFT 

 107  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

 108  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      115.200        SFT 

 109  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      111.200        SFT 

 110  802-11648           SIGN POST                                                                  3.000        EACH 

 111  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 112  807-02428           LIGHTING FOUNDATION, CONCRETE WITH GROUND                                  5.000        EACH 

 113  807-03950           LUMINAIRE ORNAMENTAL                                                       5.000        EACH 

 114  807-03951           LIGHT POLE ORNAMENTAL                                                      5.000        EACH 

 115  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        243.000        LFT 

 116  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  1,663.000        LFT 

 117  807-11593           CABLE, POLE CIRCUIT, XHHW, NO 6 COPPER, STRANDED, 2 1/C                  240.000        LFT 

 118  807-86805           SERVICE POINT, I                                                           1.000        EACH 

 119  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   720.000        LFT 

 120  807-86910           CONNECTOR KIT, UNFUSED                                                     5.000        EACH 

 121  807-86915           CONNECTOR KIT, FUSED                                                       5.000        EACH 

 122  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            10.000        EACH 

 123  807-86930           INSULATION LINK, NON-WATERPROOFED                                         11.000        EACH 

 124  807-97237           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                               971.000        LFT 

 125  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       670.000        LFT 

 126  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                846.000        LFT 

 127  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,714.000        LFT 

 128  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.             109.000        LFT 

 129  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                                114.000        LFT 

 130  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 87.000        LFT 

 131  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         7,330.000        LFT 

 132  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               325.000        LFT 

 133  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,599.000        LFT 

 134  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      408.000        LFT 

 135  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               25.000        LFT 

 136  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   20.000        EACH 

 137  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    5.000        EACH 

 138  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      191.000        EACH 

 139  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                645.000        LFT 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                    13,448.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                         34,621.790        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  207-09934           SUBGRADE TREATMENT, TYPE IB                                           13,920.000        SYS 

  16  211-09264           STRUCTURE BACKFILL, TYPE 1                                               138.000        CYS 

  17  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,970.000        TON 

  18  303-01180           COMPACTED AGGREGATE NO. 53                                             6,860.000        TON 

  19  304-07493           WIDENING WITH HMA, TYPE B                                                  8.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               85.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        943.000        TON 

  22  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,562.000        TON 

  23  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,866.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                4,016.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,966.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 4,016.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  28  605-06120           CURB, CONCRETE                                                           210.000        LFT 

  29  605-09137           CURB, TURNOUT                                                             11.000        LFT 

  30  610-07487           HMA FOR APPROACHES, TYPE B                                               215.000        TON 

  31  615-06505           MONUMENT, B                                                                2.000        EACH 

  32  616-02320           GEOTEXTILES                                                            6,453.000        SYS 

  33  616-06405           RIPRAP, REVETMENT                                                         72.000        TON 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  35  621-03787           SEED MIXTURE D                                                             5.000        LBS 

  36  621-06545           FERTILIZER                                                                 1.000        TON 

  37  621-06553           SEED MIXTURE R                                                           543.000        LBS 

  38  621-06565           MULCHING MATERIAL                                                          7.000        TON 

  39  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  40  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  41  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  42  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            53.000        LFT 

  43  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            50.000        LFT 

  44  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           332.000        LFT 

  45  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         12.000        EACH 

  46  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  47  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  53  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  54  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           33.000        LFT 

  55  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       22.000        SFT 

  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,120.000        LFT 

  57  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  58  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               760.000        LFT 

  59  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,364.000        LFT 

  60  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               23.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-02245           TREE 6 IN., REMOVE                                                         3.000        EACH 

  10  201-02250           TREE 10 IN., REMOVE                                                        1.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                        3.000        EACH 

  12  201-02265           TREE 48 IN., REMOVE                                                        3.000        EACH 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02279           CURB AND GUTTER, REMOVE                                                  295.000        LFT 

  15  202-52710           SIDEWALK CONCRETE, REMOVE                                                145.000        SYS 

  16  202-93615           CONCRETE, REMOVE                                                         130.000        SYS 

  17  203-02000           EXCAVATION, COMMON                                                       368.000        CYS 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                          2,500.000        DOL 

  19  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                              357.000        SYS 

  21  303-01180           COMPACTED AGGREGATE NO. 53                                                40.000        TON 

  22  304-07491           HMA PATCHING, TYPE C                                                      27.000        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                     1,293.000        SYS 

  24  604-08086           CURB RAMP, CONCRETE                                                      164.000        SYS 

  25  604-12083           DETECTABLE WARNING SURFACES                                               22.800        SYS 

  26  605-06120           CURB, CONCRETE                                                           120.000        LFT 

  27  610-08446           PCCP FOR APPROACHES, 6 IN.                                               238.000        SYS 

  28  610-09108           PCCP FOR APPROACHES, 9 IN.                                                24.000        SYS 

  29  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 

  30  621-06567           WATER                                                                      3.400        kGAL 

  31  621-06575           SODDING, NURSERY                                                         855.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  33  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  34  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  37  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  38  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                      13.000        EACH 

  40  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              19.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  42  801-06645           CONSTRUCTION SIGN, B                                                      19.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 

  45  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              115.000        LFT 

  46  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       715.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 32 

 

          CALL ORDER   : 300                                              CONTRACT ID  : RS-38696-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         409.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  30.000        EACH 

  13  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           3.000        EACH 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                              562.000        SYS 

  15  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          131.000        TON 

  16  303-07449           COMPACTED AGGREGATE NO. 73                                                76.000        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                     380.000        TON 

  18  304-07491           HMA PATCHING, TYPE C                                                   4,824.000        TON 

  19  306-08033           MILLING, ASPHALT, 1 IN.                                               55,759.000        SYS 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          382,319.000        SYS 

  21  306-08043           MILLING, TRANSITION                                                    1,649.000        SYS 

  22  306-08432           MILLING, APPROACH                                                     13,742.000        SYS 

  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  24  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      4,631.000        TON 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     15,311.000        TON 

  26  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                    21,831.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                              235,352.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                               304,446.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                    120.000        TON 

  30  601-01626           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 2                              1.000        EACH 

  31  601-02241           GUARDRAIL, REMOVE                                                        459.000        LFT 

  32  601-03467           ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S                               3.000        EACH 

  33  601-06246           IMPACT ATTENUATOR, R2-W1, TL-3                                             2.000        EACH 

  34  601-09238           HAND DIG GUARDRAIL POST HOLES                                             25.000        EACH 

  35  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    213.000        LFT 

  37  604-06070           SIDEWALK, CONCRETE                                                         2.000        SYS 

  38  604-08086           CURB RAMP, CONCRETE                                                        7.000        SYS 

  39  604-12083           DETECTABLE WARNING SURFACES                                                3.000        SYS 

  40  606-07484           MILLED HMA CORRUGATIONS                                              155,133.000        LFT 

  41  610-07488           HMA FOR APPROACHES, TYPE C                                             1,525.000        TON 

  42  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  43  628-09409           MOBILE INTERNET SERVICE                                                   20.000        MOS 

  44  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  45  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  46  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  47  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     30.000        MOS 

  48  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  49  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 33 

 

          CALL ORDER   : 300                                              CONTRACT ID  : RS-38696-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  51  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  52  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           10.000        LFT 

  53  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  54  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 92.000        EACH 

  55  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  56  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     32,977.000        LFT 

  57  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          32,977.000        LFT 

  58  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       92.000        EACH 

  59  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                          1,210.000        LFT 

  60  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.              1,210.000        LFT 

  61  801-06640           CONSTRUCTION SIGN, A                                                      81.000        EACH 

  62  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07118           BARRICADE, III-A                                                          32.000        LFT 

  65  801-92448           CONSTRUCTION SIGNS MOBILE                                                960.000        DAY 

  66  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          11,906.000        LFT 

  67  805-78785           SIGNAL DETECTOR HOUSING                                                   30.000        EACH 

  68  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          4,109.000        LFT 

  69  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             14,640.000        LFT 

  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              68,037.000        LFT 

  71  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  72  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            53,548.000        LFT 

  73  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           42,578.000        LFT 

  74  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          461.000        LFT 

  75  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 51.000        EACH 

  76  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       243,444.000        LFT 

  77  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                         11,600.000        LFT 

  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             55,058.000        LFT 

  79  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      204.000        LFT 

  80  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              749.000        LFT 

  81  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   41.000        EACH 

  82  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,982.000        EACH 

  83  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,982.000        EACH 

  84  808-97643           BUZZ STRIPS                                                              240.000        LFT 
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          CALL ORDER   : 310                                              CONTRACT ID  : RS-39650-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                          15.000        EACH 

  11  207-08264           SUBGRADE TREATMENT, TYPE II                                              108.000        SYS 

  12  303-01180           COMPACTED AGGREGATE NO. 53                                             2,475.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                     925.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          132,880.000        SYS 

  15  306-08038           MILLING, ASPHALT, 4 IN.                                                2,864.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                    5,049.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      6,001.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     11,616.000        TON 

  20  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               19,333.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               70,351.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          70,351.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                               136,735.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                     75.000        TON 

  25  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4                               1.000        EACH 

  26  601-02241           GUARDRAIL, REMOVE                                                        613.000        LFT 

  27  601-03467           ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S                               3.000        EACH 

  28  601-09238           HAND DIG GUARDRAIL POST HOLES                                             85.000        EACH 

  29  601-94689           GUARDRAIL, END TREATMENT, OS                                              15.000        EACH 

  30  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    313.000        LFT 

  31  606-07484           MILLED HMA CORRUGATIONS                                               99,313.000        LFT 

  32  610-07487           HMA FOR APPROACHES, TYPE B                                             1,360.000        TON 

  33  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             8.000        EACH 

  34  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  35  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  36  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  37  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  38  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  39  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  40  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  41  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  2.000        EACH 

  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,713.000        LFT 

  44  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,713.000        LFT 

  45  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 

  46  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             25.000        LFT 

  47  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 25.000        LFT 

  48  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 310                                              CONTRACT ID  : RS-39650-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     3,720.000        LFT 

  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      70,638.000        LFT 

  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     50,828.000        LFT 

  53  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  54  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           25.000        LFT 

  55  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           2.000        EACH 

  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              845.000        EACH 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -30781-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          8.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         756.000        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-96133           PIPE, REMOVE                                                              92.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                       874.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         16,073.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  206-51220           EXCAVATION, WET                                                          870.000        CYS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              276.000        SYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,821.000        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                                60.000        CYS 

  22  211-09266           STRUCTURE BACKFILL, TYPE 3                                                35.000        CYS 

  23  211-09268           STRUCTURE BACKFILL, TYPE 5                                               750.000        CYS 

  24  303-01180           COMPACTED AGGREGATE NO. 53                                               416.000        TON 

  25  306-08043           MILLING, TRANSITION                                                      435.000        SYS 

  26  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        154.000        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  241.000        TON 

  28  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          618.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,000.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             575.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 1,575.000        LFT 

  32  406-05521           ASPHALT FOR TACK COAT                                                  3,665.000        SYS 

  33  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4                               2.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        169.000        LFT 

  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  36  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    100.000        LFT 

  38  610-07487           HMA FOR APPROACHES, TYPE B                                                61.000        TON 

  39  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  40  611-08233           MAILBOX ASSEMBLY, DOUBLE RESET                                             1.000        EACH 

  41  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  42  615-06505           MONUMENT, B                                                                2.000        EACH 

  43  616-02320           GEOTEXTILES                                                              766.000        SYS 

  44  616-05688           RIPRAP, CLASS 1                                                          313.000        TON 

  45  616-06405           RIPRAP, REVETMENT                                                        141.000        TON 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  47  621-06567           WATER                                                                     12.000        kGAL 

  48  621-06575           SODDING, NURSERY                                                       1,000.000        SYS 

  49  628-09402           FIELD OFFICE, B                                                            8.000        MOS 
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          CALL ORDER   : 410                                              CONTRACT ID  : B -30781-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  51  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  52  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  53  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  54  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  55  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  56  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           144.000        LFT 

  57  715-05595           PIPE EXTENSION, CIRCULAR, 15 IN.                                          90.000        LFT 

  58  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          7.000        EACH 

  59  723-12104           STRUCTURE, REINFORCED CONCRETE THREE-SIDED                                44.000        LFT 

  60  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  66  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  67  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         16.000        LFT 

  68  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  69  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       300.000        LFT 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,150.000        LFT 

  71  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 

  72  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        8.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : B -34183-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         726.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         257.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51368           SLOPEWALL, REMOVE                                                        522.000        SYS 

  15  202-91385           INLET, REMOVE                                                              4.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                     3,460.000        CYS 

  17  203-08279           EXPANDED POLYSTYRENE FILL                                                152.000        CYS 

  18  203-08607           LINEAR GRADING                                                           755.000        LFT 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                         32,175.500        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     232.000        CYS 

  22  207-09934           SUBGRADE TREATMENT, TYPE IB                                            2,126.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,354.000        SYS 

  24  211-02050           B BORROW                                                               1,544.000        CYS 

  25  211-09265           STRUCTURE BACKFILL, TYPE 2                                                10.000        CYS 

  26  211-09266           STRUCTURE BACKFILL, TYPE 3                                             2,566.000        CYS 

  27  211-09268           STRUCTURE BACKFILL, TYPE 5                                                 3.000        CYS 

  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          303.000        TON 

  29  302-06464           SUBBASE FOR PCCP                                                         532.000        CYS 

  30  302-07455           DENSE GRADED SUBBASE                                                      85.000        CYS 

  31  303-01180           COMPACTED AGGREGATE NO. 53                                               326.000        TON 

  32  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  33  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        132.000        TON 

  34  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        149.000        TON 

  35  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  222.000        TON 

  36  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  251.000        TON 

  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          362.000        TON 

  38  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                          615.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                2,824.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,824.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 2,824.000        LFT 

  42  406-05521           ASPHALT FOR TACK COAT                                                  6,805.000        SYS 

  43  502-06329           PCCP, 12 IN.                                                             270.000        SYS 

  44  503-03489           RETROFITTED TIE BARS                                                      46.000        EACH 

  45  503-05240           D-1 CONTRACTION JOINT                                                    140.000        LFT 

  46  503-05310           TERMINAL JOINT                                                            56.000        LFT 

  47  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  48  601-06294           IMPACT ATTENUATOR, RESET, ED-W1, TL-3                                      2.000        EACH 

  49  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

  50  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    550.000        LFT 

  51  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 

  52  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   204.000        LFT 

  53  605-97305           CURB AND GUTTER, TURNOUT COMBINED MODIFIED                                 4.000        EACH 

  54  606-07484           MILLED HMA CORRUGATIONS                                                2,798.000        LFT 

  55  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              256.000        SYS 

  56  615-06505           MONUMENT, B                                                                2.000        EACH 

  57  616-02320           GEOTEXTILES                                                              357.000        SYS 

  58  616-06405           RIPRAP, REVETMENT                                                        196.000        TON 

  59  616-09395           GEOMEMBRANE                                                              296.000        SYS 

  60  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  61  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  63  621-02770           EROSION CONTROL BLANKET                                                  391.000        SYS 

  64  621-06559           MULCHED SEEDING R                                                      3,370.000        SYS 

  65  621-06574           SODDING                                                                  126.000        SYS 

  66  628-09403           FIELD OFFICE, C                                                           15.000        MOS 

  67  628-11729           CELLULAR TELEPHONE, TYPE A                                                 4.000        EACH 

  68  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  69  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  70  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      60.000        MOS 

  71  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  72  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  73  702-51005           CONCRETE, A, SUBSTRUCTURE                                                120.000        CYS 

  74  702-51015           CONCRETE, B, FOOTINGS                                                     26.800        CYS 

  75  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           416.000        EACH 

  76  703-01540           THREADED TIE BAR ASSEMBLY                                                 56.000        EACH 

  77  703-06028           REINFORCING BARS                                                      13,080.000        LBS 

  78  703-06029           REINFORCING BARS, EPOXY COATED                                        25,476.000        LBS 

  79  703-08247           EMBEDDED GALVANIC ANODE                                                  105.000        EACH 

  80  703-09602           EMBEDDED DISTRIBUTED GALVANIC                                            236.000        LFT 

  81  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  188.000        EACH 

  82  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               52.200        CYS 

  83  706-11600           RAILING, CONCRETE FC                                                       2.400        CYS 

  84  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  710-09158           PATCHING CONCRETE STRUCTURES                                             140.000        SFT 

  87  711-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 

  88  711-51864           DRILLED HOLE                                                              66.000        EACH 

  89  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  90  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          1,552.000        LFT 

  91  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         1,920.000        LFT 

  92  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 

  93  718-11685           UNDERDRAIN CLEANOUT PORT                                                   6.000        EACH 

  94  718-52610           AGGREGATE FOR UNDERDRAINS                                                137.000        CYS 

  95  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               930.000        SYS 

  96  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         196.000        SFT 

  97  722-51842           BRIDGE DECK OVERLAY                                                      790.000        SYS 

  98  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           10.000        CYS 
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  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

  99  722-51874           OVERLAY DAM                                                              107.000        SFT 

 100  722-60824           SURFACE MILLING                                                          726.000        SYS 

 101  731-07016           FACE PANELS WIRE                                                       2,206.000        SFT 

 102  731-93945           FACE PANELS, CONCRETE                                                  2,800.000        SFT 

 103  731-93946           WALL ERECTION                                                          5,006.000        SFT 

 104  731-93947           LEVELING PAD, CONCRETE                                                   148.000        LFT 

 105  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

 106  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

 107  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 108  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,371.000        LFT 

 109  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

 110  801-06710           FLASHING ARROW SIGN                                                      580.000        DAY 

 111  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 112  801-07118           BARRICADE, III-A                                                          64.000        LFT 

 113  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,350.000        LFT 

 114  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              311.000        LFT 

 115  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           8.000        EACH 

 116  802-91122           SIGN GROUND MOUNTED RESET                                                  1.000        EACH 

 117  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                618.000        LFT 

 118  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,470.000        LFT 

 119  808-06716           LINE, REMOVE                                                           7,142.000        LFT 

 120  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,696.000        LFT 

 121  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,696.000        LFT 

 122  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,470.000        LFT 

 123  808-75994           PRISMATIC REFLECTOR                                                       32.000        EACH 
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  SECTION NO. 0001    ARCH RECONSTRUCTION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 

  13  203-02070           BORROW                                                                    60.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     640.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                          4,000.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                               35.000        SYS 

  18  211-09265           STRUCTURE BACKFILL, TYPE 2                                                37.000        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           35.000        TON 

  20  304-07493           WIDENING WITH HMA, TYPE B                                                 60.000        TON 

  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              816.000        SYS 

  22  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         68.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  630.000        LFT 

  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             341.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                   971.000        LFT 

  26  406-05521           ASPHALT FOR TACK COAT                                                    982.000        SYS 

  27  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  28  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 

  29  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    100.000        LFT 

  30  616-02320           GEOTEXTILES                                                              780.000        SYS 

  31  616-05689           RIPRAP, CLASS 2                                                          880.000        TON 

  32  616-06405           RIPRAP, REVETMENT                                                         50.000        TON 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  34  621-06626           MULCHED SEEDING D                                                      1,200.000        SYS 

  35  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                          6.000        EACH 

  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  37  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  38  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  39  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN.                                     12.000        MOS 

  40  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  41  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  42  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           516.000        EACH 

  43  703-06029           REINFORCING BARS, EPOXY COATED                                        11,919.000        LBS 

  44  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               40.000        CYS 

  45  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  46  706-09962           RAILING, CONCRETE PF-1                                                   151.000        LFT 

  47  706-11404           RAILING, STEEL PF-1                                                      168.000        LFT 

  48  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  49  710-09158           PATCHING CONCRETE STRUCTURES                                           1,080.000        SFT 
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  SECTION NO. 0001    ARCH RECONSTRUCTION OR REPAIR 

 

  50  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  51  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 36.000        LFT 

  52  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  53  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  55  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              670.000        LFT 

  56  801-12082           FIXED TEMPORARY SIGNAL                                                LUMP              LUMP 

  57  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           52.000        LFT 

  58  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       35.000        SFT 

  59  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         421.000        LFT 

  60  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,560.000        LFT 

  61  808-06716           LINE, REMOVE                                                           1,140.000        LFT 

  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       1,078.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       229.500        CYS 

  14  203-04523           DEWATERING                                                            LUMP              LUMP 

  15  203-08607           LINEAR GRADING                                                         1,450.000        LFT 

  16  203-51223           EXCAVATION, WATERWAY                                                   1,329.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         44,220.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     276.000        CYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,015.000        SYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           86.000        CYS 

  22  302-07455           DENSE GRADED SUBBASE                                                      37.600        CYS 

  23  303-01180           COMPACTED AGGREGATE NO. 53                                               472.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              890.000        SYS 

  25  306-08043           MILLING, TRANSITION                                                       99.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        226.000        TON 

  27  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  253.000        TON 

  28  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          655.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,437.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                   613.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  32  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  33  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               2.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                      1,274.000        LFT 

  35  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,187.500        LFT 

  37  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              1.000        EACH 

  38  602-06729           BARRIER, DELINEATOR                                                       10.000        EACH 

  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              244.800        SYS 

  40  615-06505           MONUMENT, B                                                                2.000        EACH 

  41  616-02320           GEOTEXTILES                                                              675.000        SYS 

  42  616-05688           RIPRAP, CLASS 1                                                          648.000        TON 

  43  616-06405           RIPRAP, REVETMENT                                                         45.000        TON 

  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  45  621-02770           EROSION CONTROL BLANKET                                                2,105.000        SYS 

  46  621-06560           MULCHED SEEDING U                                                      2,105.000        SYS 

  47  621-06567           WATER                                                                     21.000        kGAL 

  48  621-06574           SODDING                                                                   27.000        SYS 

  49  628-09403           FIELD OFFICE, C                                                           16.000        MOS 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  628-09409           MOBILE INTERNET SERVICE                                                   16.000        MOS 

  51  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  52  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  53  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  54  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     32.000        MOS 

  55  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  56  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         150.000        LFT 

  57  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  58  701-09683           PILE SHOE, HP 12 X 74                                                     14.000        EACH 

  59  701-95780           PILE, STEEL H, HP 12 X 74                                                780.000        LFT 

  60  703-06029           REINFORCING BARS, EPOXY COATED                                       102,167.000        LBS 

  61  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   42.000        EACH 

  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              319.300        CYS 

  63  706-11600           RAILING, CONCRETE FC                                                      28.100        CYS 

  64  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  66  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  67  713-04331           TEMPORARY CAUSEWAY                                                    LUMP              LUMP 

  68  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              210.000        LFT 

  69  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  70  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              35.000        EACH 

  71  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  74  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  75  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  76  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,600.000        LFT 

  77  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              800.000        LFT 

  78  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             200.000        LFT 

  79  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         2,600.000        LFT 

  80  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

  81  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                         827.000        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                         491.000        SYS 

  14  202-02279           CURB AND GUTTER, REMOVE                                                   82.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51368           SLOPEWALL, REMOVE                                                         11.000        SYS 

  18  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              827.000        SYS 

  19  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  20  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                            2.000        EACH 

  21  203-02000           EXCAVATION, COMMON                                                       750.000        CYS 

  22  205-12108           STORM WATER MANAGEMENT BUDGET                                          3,755.000        DOL 

  23  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     160.000        CYS 

  25  206-51235           COFFERDAM                                                             LUMP              LUMP 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,925.000        SYS 

  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                          122.000        CYS 

  28  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        12.000        EACH 

  29  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          74.000        CYS 

  30  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          504.000        TON 

  31  302-07455           DENSE GRADED SUBBASE                                                     122.000        CYS 

  32  304-07493           WIDENING WITH HMA, TYPE B                                                 84.000        TON 

  33  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              539.000        SYS 

  34  306-08043           MILLING, TRANSITION                                                      973.000        SYS 

  35  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        264.000        TON 

  36  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         94.000        TON 

  37  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  399.000        TON 

  38  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          322.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                2,871.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,896.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 2,871.000        LFT 

  42  406-05521           ASPHALT FOR TACK COAT                                                  9,021.000        SYS 

  43  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  44  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

  45  601-02241           GUARDRAIL, REMOVE                                                        643.000        LFT 

  46  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    163.000        LFT 

  48  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              4.000        EACH 

  49  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                    82.000        LFT 
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  50  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              114.000        SYS 

  51  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              581.000        SYS 

  52  616-02320           GEOTEXTILES                                                            1,410.000        SYS 

  53  616-05688           RIPRAP, CLASS 1                                                          660.000        TON 

  54  616-06405           RIPRAP, REVETMENT                                                        202.000        TON 

  55  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                11.000        SYS 

  56  616-93772           INSPECTION HOLE                                                            4.000        EACH 

  57  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  58  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  60  621-06559           MULCHED SEEDING R                                                        447.000        SYS 

  61  621-06567           WATER                                                                      4.000        kGAL 

  62  621-06574           SODDING                                                                  246.000        SYS 

  63  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  64  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  65  628-11730           CELLULAR TELEPHONE, TYPE B                                                 3.000        EACH 

  66  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  67  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  68  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      56.000        MOS 

  69  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  70  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  71  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    1.000        EACH 

  72  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  8.800        CYS 

  73  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           343.000        EACH 

  74  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 11.000        CYS 

  75  703-06029           REINFORCING BARS, EPOXY COATED                                       117,502.000        LBS 

  76  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  248.000        EACH 

  77  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              311.000        CYS 

  78  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 

  79  706-11404           RAILING, STEEL PF-1                                                      422.000        LFT 

  80  706-11600           RAILING, CONCRETE FC                                                       3.700        CYS 

  81  706-11602           RAILING, CONCRETE PF-1                                                    25.000        CYS 

  82  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  83  708-51813           PNEUMATICALLY PLACED MORTAR                                              361.000        SFT 

  84  708-51814           WELDED STEEL WIRE FABRIC                                                 361.000        SFT 

  85  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  86  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  87  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  89  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  90  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  91  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  92  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  93  710-09158           PATCHING CONCRETE STRUCTURES                                             182.000        SFT 

  94  711-51864           DRILLED HOLE                                                              42.000        EACH 

  95  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  96  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  97  715-01354           CLEAN EXISTING PIPE                                                       15.000        LFT 

  98  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              279.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : B -35537-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 

 

  99  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      1.000        EACH 

 100  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       4.000        EACH 

 101  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,115.000        SFT 

 102  722-51842           BRIDGE DECK OVERLAY                                                    1,412.000        SYS 

 103  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           21.500        CYS 

 104  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,899.000        SFT 

 105  722-51874           OVERLAY DAM                                                              102.000        SFT 

 106  722-60824           SURFACE MILLING                                                        1,920.000        SYS 

 107  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   475.000        LFT 

 108  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              26.000        EACH 

 109  727-90308           EPOXY INJECTION, CRACK PREPARATION                                     1,617.000        LFT 

 110  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           97.000        GAL 

 111  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 112  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 113  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 114  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

 115  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,154.000        SYS 

 116  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              10.000        EACH 

 117  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

 118  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

 119  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                25.000        EACH 

 120  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        560.000        LFT 

 121  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,860.000        LFT 

 122  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

 123  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             36.000        LFT 

 124  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             146.000        EACH 

 125  801-06640           CONSTRUCTION SIGN, A                                                      82.000        EACH 

 126  801-06645           CONSTRUCTION SIGN, B                                                      61.000        EACH 

 127  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

 128  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 129  801-07118           BARRICADE, III-A                                                         492.000        LFT 

 130  801-07119           BARRICADE, III-B                                                         516.000        LFT 

 131  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        280.000        LFT 

 132  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              965.000        LFT 

 133  801-12082           FIXED TEMPORARY SIGNAL                                                LUMP              LUMP 

 134  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

 135  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

 136  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            15.000        EACH 

 137  805-10108           WIRELESS REPEATER                                                          1.000        EACH 

 138  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       386.000        LFT 

 139  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       4,861.000        LFT 

 140  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,167.000        LFT 

 141  808-06716           LINE, REMOVE                                                           7,073.000        LFT 

 142  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               33.000        EACH 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -35673-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION (RAISE BRIDGE) AND PIPE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         4.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                         555.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         128.000        SYS 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51368           SLOPEWALL, REMOVE                                                        240.000        SYS 

  17  203-02000           EXCAVATION, COMMON                                                       438.000        CYS 

  18  203-02070           BORROW                                                                 2,268.000        CYS 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                         18,140.000        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,747.000        SYS 

  22  211-02050           B BORROW                                                                  50.000        CYS 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                           66.000        CYS 

  24  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          30.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          816.000        TON 

  26  302-07455           DENSE GRADED SUBBASE                                                      46.000        CYS 

  27  303-01180           COMPACTED AGGREGATE NO. 53                                               816.000        TON 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        432.000        TON 

  29  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  909.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                1,065.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             965.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 1,065.000        LFT 

  33  406-05521           ASPHALT FOR TACK COAT                                                  5,208.000        SYS 

  34  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  35  601-02241           GUARDRAIL, REMOVE                                                      1,197.000        LFT 

  36  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,156.300        LFT 

  38  601-99133           GUARDRAIL, TRANSITION, VH, 12FT 6 IN. SPACING                              1.000        EACH 

  39  602-06729           BARRIER, DELINEATOR                                                       12.000        EACH 

  40  603-06065           FENCE, CHAIN LINK, RESET                                                 221.000        LFT 

  41  605-05523           CURB, HMA                                                                 17.000        LFT 

  42  605-06090           CURB, INTEGRAL CONCRETE                                                   28.000        LFT 

  43  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              274.000        SYS 

  44  615-06505           MONUMENT, B                                                                4.000        EACH 

  45  616-02320           GEOTEXTILES                                                               40.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                        179.000        TON 

  47  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               240.000        SYS 

  48  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  49  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 
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          CALL ORDER   : 460                                              CONTRACT ID  : B -35673-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION (RAISE BRIDGE) AND PIPE 

 

  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  51  621-02770           EROSION CONTROL BLANKET                                                2,950.000        SYS 

  52  621-03787           SEED MIXTURE D                                                            10.000        LBS 

  53  621-06560           MULCHED SEEDING U                                                      2,950.000        SYS 

  54  621-06567           WATER                                                                     12.000        kGAL 

  55  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  56  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  57  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  58  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  59  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  61  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  3.900        CYS 

  62  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            42.000        EACH 

  63  703-06029           REINFORCING BARS, EPOXY COATED                                        63,795.000        LBS 

  64  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   46.000        EACH 

  65  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              214.200        CYS 

  66  706-09960           RAILING, CONCRETE FC                                                     366.000        LFT 

  67  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  68  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  69  711-51035           STRUCTURAL STEEL                                                      44,511.000        LBS 

  70  711-90114           JACKING AND SUPPORTING, SUPERSTRUCTURE                                LUMP              LUMP 

  71  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               60.000        LFT 

  72  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                           6.000        LFT 

  73  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          1.000        EACH 

  74  715-96881           PIPE END SECTION, DIAMETER 54 IN.                                          2.000        EACH 

  75  722-51842           BRIDGE DECK OVERLAY                                                      894.000        SYS 

  76  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.500        CYS 

  77  725-11038           LINER PIPE, THERMOPLASTIC, CIRCULAR, 15.9-16.0 SFT                       191.000        LFT 

  78  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  79  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,336.000        LFT 

  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  82  801-06640           CONSTRUCTION SIGN, A                                                      43.000        EACH 

  83  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  84  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  85  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  86  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  87  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,624.000        LFT 

  88  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,600.000        LFT 

  89  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,600.000        LFT 

  90  808-06716           LINE, REMOVE                                                          12,200.000        LFT 

  91  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              533.000        LFT 

  92  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,032.000        LFT 

  93  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,592.000        LFT 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -36035-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       2,310.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-91385           INLET, REMOVE                                                              1.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       594.000        CYS 

  15  203-02070           BORROW                                                                   804.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         10,642.500        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      64.000        CYS 

  19  206-51817           SHEET PILING STEEL                                                     3,283.000        SFT 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,793.000        SYS 

  21  211-02050           B BORROW                                                                  50.000        CYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           51.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                               471.000        CYS 

  24  211-09268           STRUCTURE BACKFILL, TYPE 5                                               295.000        CYS 

  25  302-07455           DENSE GRADED SUBBASE                                                      23.000        CYS 

  26  303-01180           COMPACTED AGGREGATE NO. 53                                               141.000        TON 

  27  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        243.000        TON 

  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  567.000        TON 

  29  401-07428           QC/QA-HMA, 3, 70, BASE, 19.0 mm                                        1,410.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                1,064.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,064.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 1,064.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  34  601-05586           GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9                              1.000        EACH 

  35  601-05999           CURVED TERMINAL END                                                        1.000        EACH 

  36  601-06374           GUARDRAIL, TRANSITION, TGS-1                                               4.000        EACH 

  37  601-06855           GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR                                   2.000        EACH 

  38  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     18.700        LFT 

  39  604-06070           SIDEWALK, CONCRETE                                                       265.000        SYS 

  40  604-08086           CURB RAMP, CONCRETE                                                       42.000        SYS 

  41  604-12083           DETECTABLE WARNING SURFACES                                               11.000        SYS 

  42  605-06140           CURB AND GUTTER, CONCRETE                                              1,655.000        LFT 

  43  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              134.000        SYS 

  44  610-07487           HMA FOR APPROACHES, TYPE B                                               100.000        TON 

  45  610-08446           PCCP FOR APPROACHES, 6 IN.                                                50.000        SYS 

  46  610-09108           PCCP FOR APPROACHES, 9 IN.                                               219.000        SYS 

  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  48  615-06505           MONUMENT, B                                                               12.000        EACH 

  49  615-06530           BENCH MARK POST                                                            1.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -36035-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  616-02320           GEOTEXTILES                                                              306.000        SYS 

  51  616-04312           GEOTEXTILE FOR PAVEMENT STABILIZATION                                    800.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                        126.000        TON 

  53  621-06575           SODDING, NURSERY                                                       3,656.000        SYS 

  54  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  55  628-09409           MOBILE INTERNET SERVICE                                                   14.000        MOS 

  56  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  57  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  58  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  59  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     28.000        MOS 

  60  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  61  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          79.000        LFT 

  62  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             1.000        EACH 

  63  701-09663           PILE, STEEL PIPE, 0.312 IN., 14 IN.                                      276.000        LFT 

  64  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           122.000        EACH 

  65  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 28.300        CYS 

  66  702-93722           CONCRETE, C,                                                               4.600        CYS 

  67  702-93722           CONCRETE, C,                                                               1.000        CYS 

  68  703-06029           REINFORCING BARS, EPOXY COATED                                        35,033.000        LBS 

  69  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   58.000        EACH 

  70  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               88.700        CYS 

  71  706-06344           RAILING, STEEL TS-1                                                      144.000        LFT 

  72  707-05984           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 45 IN. X 16 IN.                     324.000        LFT 

  73  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  74  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           225.000        LFT 

  75  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            36.000        LFT 

  76  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           340.000        LFT 

  77  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               74.000        LFT 

  78  715-09064           VIDEO INSPECTION FOR PIPE                                                554.000        LFT 

  79  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          2.000        EACH 

  80  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

  81  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

  82  716-07636           PIPE INSTALLATION, TRENCHLESS, 42 IN.                                     30.000        LFT 

  83  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  84  720-45410           MANHOLE, C4                                                                3.000        EACH 

  85  720-93409           INLET, B15 MODIFIED                                                        1.000        EACH 

  86  720-93411           INLET, C15 MODIFIED                                                        1.000        EACH 

  87  720-98174           INLET, B15                                                                 2.000        EACH 

  88  720-98555           INLET, C15                                                                 2.000        EACH 

  89  721-03315           GATEWELL STRUCTURE                                                    LUMP              LUMP 

  90  721-03315           GATEWELL STRUCTURE                                                    LUMP              LUMP 

  91  721-43105           AUTOMATIC DRAINAGE GATE, 24 IN. X 24 IN.                                   1.000        EACH 

  92  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  93  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 

  94  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  95  801-06645           CONSTRUCTION SIGN, B                                                      23.000        EACH 

  96  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  97  801-07119           BARRICADE, III-B                                                         180.000        LFT 

  98  802-03896           BOLLARD                                                                    2.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : B -36035-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  99  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           85.000        LFT 

 100  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             1.000        EACH 

 101  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          7.000        EACH 

 102  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS                2.000        SFT 

 103  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       32.000        SFT 

 104  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS                2.000        SFT 

 105  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       14.000        SFT 

 106  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 143.000        LFT 

 107  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               248.000        LFT 

 108  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              230.000        LFT 

 109  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           15.000        LFT 

 110  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           1.000        EACH 

 111  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,880.000        LFT 

 112  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               24.000        LFT 

 113  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        68.000        LFT 

 114  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : M -39495-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            2.000        EACH 

   7  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            2.000        EACH 

   8  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                       100.000        LFT 

   9  601-03444           CAT TRANSITION STEEL POST MK 9                                             2.000        EACH 

  10  601-03445           CAT TRANSITION PANEL MK WC                                                14.000        EACH 

  11  601-03446           CAT TRANSITION CABLE MK CA                                                 4.000        EACH 

  12  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             2.000        EACH 

  13  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    4.000        EACH 

  14  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      200.000        EACH 

  15  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                 10.000        EACH 

  16  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                  2.000        EACH 

  17  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                  2.000        EACH 

  18  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                  2.000        EACH 

  19  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                  4.000        EACH 

  20  601-03492           GUARDRAIL MISCELLANEOUS MATERIAL AND LABOR FOR REPAIR                 LUMP              LUMP 

  21  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           2.000        EACH 

  22  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                      14.000        HRS 

  23  601-05856           CAT                                                                        3.000        EACH 

  24  601-05856           CAT                                                                        3.000        EACH 

  25  601-05856           CAT                                                                        2.000        EACH 

  26  601-05856           CAT                                                                        4.000        EACH 

  27  601-05856           CAT                                                                        3.000        EACH 

  28  601-05856           CAT                                                                        4.000        EACH 

  29  601-05856           CAT                                                                        3.000        EACH 

  30  601-05856           CAT                                                                        6.000        EACH 

  31  601-05857           GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN.                                 140.000        EACH 

  32  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         18.000        EACH 

  33  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         14.000        EACH 

  34  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         32.000        EACH 

  35  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         14.000        EACH 

  36  601-06273           GUARDRAIL, END TREATMENT, SKT-350                                         28.000        EACH 

  37  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 20.000        EACH 

  38  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   20.000        EACH 

  39  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       2.000        EACH 

  40  601-62530           GUARDRAIL PIER CONNECTION, ES                                              2.000        EACH 

  41  601-62540           GUARDRAIL POST, PLUMB                                                    870.000        EACH 

  42  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                        10.000        EACH 

  43  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                          18.000        EACH 

  44  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          4.000        EACH 

  45  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          2.000        EACH 

  46  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        68.000        EACH 

  47  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        2.000        EACH 

  48  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        2.000        EACH 

  49  601-93346           GUARDRAIL CONNECTOR, AS                                                    6.000        EACH 
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          CALL ORDER   : 500                                              CONTRACT ID  : M -39495-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

  50  601-94689           GUARDRAIL, END TREATMENT, OS                                              32.000        EACH 

  51  601-94690           GUARDRAIL, END TREATMENT, MS                                               2.000        EACH 

  52  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         40.000        EACH 

  53  601-96591           GUARDRAIL PANEL, STEEL BEAM                                           10,400.000        LFT 

  54  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                    130.000        EACH 

  55  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,160.000        LFT 

  56  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 

  57  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  58  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  59  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  60  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 510                                              CONTRACT ID  : M -39496-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 

   7  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

   8  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                        25.000        LFT 

   9  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                      75.000        EACH 

  10  601-03460           GUARDRAIL, CHAN 6.7 LBS PER LFT, LABOR ONLY                                1.000        LFT 

  11  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      100.000        EACH 

  12  601-03492           GUARDRAIL MISCELLANEOUS MATERIAL AND LABOR FOR REPAIR                 LUMP              LUMP 

  13  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           1.000        EACH 

  14  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                       7.000        HRS 

  15  601-05856           CAT                                                                        1.000        EACH 

  16  601-06233           IMPACT ATTENUATOR, ED-W1, TL-3                                            34.000        EACH 

  17  601-06247           IMPACT ATTENUATOR, R2-W2, TL-3                                             1.000        EACH 

  18  601-06773           ENERGY ABSORBING TERMINAL B SPARE PARTS PACKAGE                            1.000        EACH 

  19  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 10.000        EACH 

  20  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   10.000        EACH 

  21  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       7.000        EACH 

  22  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 

  23  601-62540           GUARDRAIL POST, PLUMB                                                    435.000        EACH 

  24  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         5.000        EACH 

  25  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           9.000        EACH 

  26  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          2.000        EACH 

  27  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          1.000        EACH 

  28  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        34.000        EACH 

  29  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 

  30  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 

  31  601-94689           GUARDRAIL, END TREATMENT, OS                                              16.000        EACH 

  32  601-94690           GUARDRAIL, END TREATMENT, MS                                               1.000        EACH 

  33  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         20.000        EACH 

  34  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            5,200.000        LFT 

  35  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     65.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    580.000        LFT 

  37  627-09331           SAFETY TERMINAL TYPE, TL-4                                                 1.000        EACH 

  38  627-09910           CABLE LINE POST LESS SOCKET, REPAIR                                      150.000        EACH 

  39  627-09911           TERMINAL POST LESS SOCKET, REPAIR                                          5.000        EACH 

  40  627-09912           CABLE RELEASE POST LESS SOCKET, REPAIR                                     1.000        EACH 

  41  627-09913           CABLE SOCKET WITH CONCRETE, REPAIR                                         1.000        EACH 

  42  627-09915           CABLE SPLICE, REPAIR                                                       1.000        EACH 

  43  627-09916           RETENTION CABLE, REPAIR                                                    1.000        EACH 

  44  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  45  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  46  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  47  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  48  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      14.000        MOS 

  49  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 
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          CALL ORDER   : 510                                              CONTRACT ID  : M -39496-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL MAINTENANCE 

 

  50  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 520                                              CONTRACT ID  : M -39497-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    GUARDRAIL, MAINTENANCE OR REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            1.000        EACH 

   7  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 

   8  601-02103           GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING                        25.000        LFT 

   9  601-02212           GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED,                      75.000        EACH 

  10  601-03444           CAT TRANSITION STEEL POST MK 9                                             1.000        EACH 

  11  601-03445           CAT TRANSITION PANEL MK WC                                                 7.000        EACH 

  12  601-03446           CAT TRANSITION CABLE MK CA                                                 2.000        EACH 

  13  601-03447           CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA                             1.000        EACH 

  14  601-03448           CAT TRANSITION STEEL POST BRACKET, MK D                                    1.000        EACH 

  15  601-03462           GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN.                      100.000        EACH 

  16  601-03471           CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES                  3.000        EACH 

  17  601-03492           GUARDRAIL MISCELLANEOUS MATERIAL AND LABOR FOR REPAIR                 LUMP              LUMP 

  18  601-03599           GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN                           1.000        EACH 

  19  601-03683           COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY                       7.000        HRS 

  20  601-61340           GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN.                 10.000        EACH 

  21  601-61350           GUARDRAIL POST BRACKET, 15.5 LBS  PER LFT., GALVANIZED,                   10.000        EACH 

  22  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       1.000        EACH 

  23  601-61400           GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE                             23.000        EACH 

  24  601-62530           GUARDRAIL PIER CONNECTION, ES                                              1.000        EACH 

  25  601-62540           GUARDRAIL POST, PLUMB                                                    435.000        EACH 

  26  601-62555           GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY                        2.000        LFT 

  27  601-62580           GUARDRAIL SPLICE BAR, ALUMINUM                                             9.000        EACH 

  28  601-90678           CONCRETE A BURIED END SECTION                                              1.000        CYS 

  29  601-90745           GUARDRAIL POST ALUMINUM                                                    1.000        EACH 

  30  601-91428           GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN                         5.000        EACH 

  31  601-91432           GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD                           9.000        EACH 

  32  601-91504           GUARDRAIL POST, W1, 10 IN X 10 IN                                          2.000        EACH 

  33  601-91505           GUARDRAIL POST, W2, 8 IN. X 8 IN.                                          1.000        EACH 

  34  601-91542           GUARDRAIL BLOCK, 6 IN. X 8 IN., B1                                        34.000        EACH 

  35  601-91649           GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED                        1.000        EACH 

  36  601-91653           GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED                        1.000        EACH 

  37  601-93346           GUARDRAIL CONNECTOR, AS                                                    3.000        EACH 

  38  601-94645           GUARDRAIL, END TREATMENT, SENTRE                                           1.000        EACH 

  39  601-94689           GUARDRAIL, END TREATMENT, OS                                              16.000        EACH 

  40  601-94690           GUARDRAIL, END TREATMENT, MS                                               1.000        EACH 

  41  601-95972           GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER,                         20.000        EACH 

  42  601-96591           GUARDRAIL PANEL, STEEL BEAM                                            5,200.000        LFT 

  43  601-97947           GUARDRAIL CLAMP BAR, ALUMINUM                                              1.000        EACH 

  44  601-97950           GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN.                     65.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    580.000        LFT 

  46  601-99109           GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN. SPACING                     80.000        LFT 

  47  601-99123           GUARDRAIL, TRANSITION, GP                                                  1.000        EACH 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 530                                              CONTRACT ID  : M -39569-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   5  201-02255           TREE 18 IN., REMOVE                                                       14.000        EACH 

   6  201-02260           TREE 30 IN., REMOVE                                                       25.000        EACH 

   7  201-02265           TREE 48 IN., REMOVE                                                       33.000        EACH 

   8  201-02270           TREE 60 IN., REMOVE                                                       14.000        EACH 

   9  202-91922           STUMP, REMOVE                                                             62.000        EACH 

  10  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  11  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 600                                              CONTRACT ID  : T -35107-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

   7  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   8  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      4.000        MOS 

  11  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  12  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  13  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  15  801-92448           CONSTRUCTION SIGNS MOBILE                                              1,800.000        DAY 

  16  808-75994           PRISMATIC REFLECTOR                                                   58,671.000        EACH 

  17  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            9,165.000        EACH 

  18  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    9,165.000        EACH 
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          CALL ORDER   : 610                                              CONTRACT ID  : T -37456-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

   7  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                        3,786.000        LFT 

  10  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    1,877.000        SFT 

  11  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       59.000        SFT 
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          CALL ORDER   : 620                                              CONTRACT ID  : T -38020-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNING INSTALLATION/REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                               2,162.000        EACH 

   8  622-03672           TREE PROTECTION AND TRIMMING                                          LUMP              LUMP 

   9  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  10  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                   15,145.080        SFT 

  11  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      520.000        SFT 

  12  802-76055           SIGN POST, A                                                          28,612.500        LFT 

  13  802-76065           SIGN POST, B                                                           1,432.000        LFT 

  14  802-97812           STREET NAME IDENTIFICATION SIGN                                        1,236.000        EACH 

  15  802-99045           SIGN REMOUNTING                                                            3.000        EACH 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

   7  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

   8  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

   9  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  11  801-92448           CONSTRUCTION SIGNS MOBILE                                                 60.000        DAY 

  12  808-75994           PRISMATIC REFLECTOR                                                   28,958.000        EACH 

  13  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,448.000        EACH 



 

 


